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SECTION J. ATTACHMENT J-12

The comractor shall provide a written statement certifving the aceuracy of the workload data on an annual basis as of 20 September of each fiscal

year. The first staiement shall be no later than 30 September 2003,

wBs | Function I Waorkload Description or Document Title I Document Rev.
! Nuwmber Date
ol | 1 (if Applicable)
212 I Design Specification Services * NASA Mastertext consisting of 75 database i
scctions. !
* 74 NASA Masteriext sections written, changed !
or replaced.
* 13 KSC local text sections writlen, changed or
replaced.
* 3.000 Technical support questions received.
* 20 local industry meetings supported.
* 2 CSI national conventions supported.
* 2 NIBS-CCCB meectings.
* AF O&M Design Scrvices annual baseline for | MOD 205
projects valued at § MOD -
* 45 UFGS Merger MOD 203
213 Engincering and Construction Scrvices AF Construction Services Workload Indicator: (MOD 135)
* Approximate total annual costs of projects for
which J-BOSC performs construction management
services: $1.500.000 MOD, |
2.1.3 Enginecring and Construction Services
213 Enginecring and Construction Services
2.1.3 Engincering and Construction Scrvices
2.13 Engincering and Construction Services
213 Engincering and Construction Services MOD 205
2.2 Infrastructure

333
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ARTICLE B-3 _CONTRACT VALUE

Basic Pericd Sep 98-30 Sep 03

The contract value is summarized below:

Contract Period Estimated Cost Available Award Fee* |Contract Value
Phase-In Period (FFP)
(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 458
10/01/98-09/30/00 $396,406,378 $23,187,199 419,593,577
[Neg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. [1]
Total FY99-FY00 $405,606,378 $23,187,199 428,793,577
(10/01/00-09/30/01) $215,635,118 $13,106,768 228,741,886
[Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY01 $234,439,485 $13,106,768 247,546,263
(10/01/01-09/30/02) $234,055,207 $14,098,312 248,153,519
[Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,098,312 268,019,423
(10/01/02-09/30/03) $247,365,902 $15,357,411 262,723,313
[Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY03 $269,792,373 $15,357,411 285,149,784
TOTAL BASIC PERIOD $1,164,872,843 $65,749,690 1,230,622,533
Option Period 1 Oct 03 - 30 Sept 04
Option 1A
(10/01/03-09/30/04) $244,075,599 $15,352,803 259,428,402
[Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,211,366 $15,352,803 281,564,169
Option 3BA
(10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 5BA
(10/01/03-09/30/04) $321,092 $25,687 346,779
TOTAL OPTION 1A PERIOD $268,854,488 $15,564,252 284,418,740

Mod No. 462
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l I

Option Period 1 Oct 04 - 30 Sept 06
Contract Period Estimated Cost Available Award Fee* [Contract Value
Options Thru Mod 458
OPTION 1B
(10/01/04-09/30/05) $278,763,180 $17,058,749 295,821,939
Neg. Cost Overrun MOD 135 $25,895,945 $0 25,895,945
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. $0
Total FY05 $304,659,135 $17,058,749 321,717,884
(10/01/05-08/30/06) $259,746,826 $13,809,020 273,655,846
Neg. Cost Overrun MOD 135 $20,101,654 $0 29,101,654
Cost Overrun $0 $0 0
Mod No. Cost Overrun 1]
Mod No. $0
Total FY06 $288,848,480 $13,909,020 302,757,500
Option 3BB
10/01/04-09/30/05 $2,391,149 $191,292 2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 2,676,114
Total Option 3BB $4,869,032 $389,523 5,258,555
Option 588
10/01/04-09/30/05 $331,342 $26,507 357,849
10/01/05-09/30/06 $331,781 $26,542 358,323
Total Option SBB $663,123 $53,049 716,172
TOTAL OPTION 1B Period $599,039,770 $31,410,341 630,450,111

Option Periods 1 Oct 06 - 30 Sep 08
Contract Period Estimated Cost Available Award Fee* [Contract Value
OPTION 1C
(10/01/06-9/30/07) $245,530,409 $14,211,928 259,742,337
[Neg. Cost Overrun MOD 135 $31,867,270 $0 31,867,270
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 462 {$103,043) ($8,006) {111,049)
Total FYO7 $277,294,636 $14,203,922 291,498,558
(10/01/07-9/30/08) $244,388,770 $15,578,223 259,866,093
Neg. Cost Overrun MOD 135 $33,448,837 $0 33,448,837
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 462 ($106,489) ($8,519) {115,008)
Total FY08 $277,731,118 $15,569,704 293,300,822

Mod No. 462
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Option Periods 1 Oct 06 - 30 Sep 08 Cont.

Option 3BC

10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB

10/01/04-09/30/05 $0 $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 4BB $0 $0 0
Option 4BC

10/01/08-09/30/07 $0 $0 $0
10/01/07-09/30/08 $0 $0 $0
Total Option 4BC $0 $0 $0
Option 5BC

10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27,321 368,832
Total Option 5BC $673,716 $53,897 727,612
TOTAL OPTION 1C Period $560,860,877 $30,240,436 591,101,313
TOTAL CONTRACT

VALUE SEP88-SEP08 $2,593,627,978 $142,964,719 $2,736,592,697

*Eamed fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 462
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Mod 462

— IARTICLE B-4 AWARD FEE

he amount of award fee eamed, if any, shall be determined in accordance with Section J,
Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as
applicable. The following specifies by award fee period the amount of available award fee,
the amount of eamed award fee, and the award fee score.

Available
Award Fee | Total Award Adjusted Eamed Eamed
AF| BASIC PERIOD OF || Through Mod | Fee For Med | Available Award Fee | Award Fee Eamed Award Fee
P | PERFORMANCE 460 462 Award Fee Mod 460 Mod 462 | Award Fee |Score and Mod
1] 10/01/98| 03/31/99|| $7,681,869 $7,681,869 | $6,146,144 $6,146,144 | 80% Mod 15
2| 04/01/99| 09/30/99|| $6,033,858 $6,033,858 | $4,826,665 $4,826,665 | 80% Mod 36
3] 10/01/99| 03/31/00]| $7,837,000 $7,837,000 | $6,731,039 $6,731,039 | 86% Mod 57
4] 04/01/00| 09/30/00{| $6,451,003 $6,451,003 | $5,483,352 $5,483,352 | 85% Mod 75
5] 10/01/00{ 03/31/01}| $7,589,239 $7,589,239 | $6,754,934 $6,754,934 | 89% Mod 99
6] 04/01/01] 09/30/01|| $6,976,249 $6,976,249 | $6,348,388 $6,348,388 | 91%Mod118
71 10/01/01| 03/31/02|] $5,863,642 $5,863,642 | $5,336,408 $5,336,408 | 91%Mod127
8] 04/01/02| 09/30/02| $9,798,867 $9,798,867 | $8,765,356 $8,765,356 | 92%Mod147
9] 10/01/02| 03/31/03|| $8,121,627 $8,121,627 | $7,634,968 $7,634,968 | 94%Mod167
10| 04/01/03| 09730/03|| $8,128,883 $8,128,883 | $7,722,439 $7,722,439 | 95%Mod194
11} 10/01/03| 03/31/04|] $7,899,317 $7,899,317 | $7,583,343 $7,583,343 | 96%Mod220
12] 04/01/04| 09/30/04|| $8,227,738 $8,227,738 | $7,980,906 $7,980,906 | 97%Mod248
13] 10/01/04| 03/31/05|| $9,790,689 $9,790,689 | $9,105,655 $9,105,655 | 93%Mod 283
14} 04/01/05| 09/30/05(| $8,979,160 $8,979,160 | $8,170,894 $8,170,894 | 91%Mod325
15] 10/01/05| 03/31/06]|| $9,117,893 $9,117,803 | $7,476,674 $7,476,674 | 82%Mod350
16] 04/01/06| 09/30/06|| $8,039,999 $8,039,999 | $6,657,119 $6,657,119 | 82.8%Mod393
17] 10/01/06| 03/31/07|| $7,842,428 ($1,189) $7,841,239 | $6,273,940 ($951) $6,272,989 | 80%Mod430
18] 04/01/07| 09/30/07|] $8,167,748 ($7,055) $8,160,693
19] 10/01/07| 03/31/08]| $7,896,940 {$4,224) $7,892,716
20] 04/01/08| 09/30/08|| $7,918,331 ($4,295) $7,914,036
GRAND TIOTAL $158,362,480 { ($16,763) |$158,345,717 {$951) |$142,964,718 | Eamned & Available
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Mod No. 462

ARTICLE G-2 CONTRACT FUNDITG
|
Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and
the period through which they are estimated to be adequattla are specified in thle table below:
l l
The below table is created with the beginning values based on modification 371
Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value Cost Fee Cost/Fee THROUGH |
Subtotal as
of Mod 371 $2,807,573,014 | $2,031,284,171 $163,520,197| $ 2,194,804,368 12/8/2006
374 $462,548
376 $3,239,869 $259,190.00| $ 3,499,059 12/15/2006
377 $244,132
378 ($13,628,301)
379 ($2,553,358)
383 $45,590,925 $3,647,274| 49,238,199 3/20/2006
384 $121,375
385 ($703,275)
388 $207,277
389 $14,362,829 $1,149,027] $ 15,511,856 2/13/2007
391 ($1,384,405)
392 $1,494,374
393 ($1,391,489)
397 ($1,733,940)
399 $69,924,188 $5,593,935( $ 75,518,123 5/16/2007
408 $2,608,945 $208,716| § 2,817,661 §/20/2007
410 ($1,412,377)
413 $24,615,995 $1,969,280( $ 26,585,275 6/21/2007
417 $479,010
418 $500,602
420 $27,867,048 $2,229,364| $ 30,086,412 7/27/2007
426 $111,683 $8,935| $ 120,618
428 ($16,020,850)
429 $10,173,418 $813,873| $ 10,987,291 8/10/2007
430 (31,761,683)
431 $1,765,654
435 $761,649 $60,932| $ 822,581 8/11/2007
436 $4,550,101
439 $10,548,358 $843,869| § 11,392,227 8/24/2007
441 ($310,070)
443 $1,063,268 $85,061 $1,148,329 8/27/2007
447 $10,671,518 $853,721 $11,525,239 9/10/2007
450 $6,446,229 $515,698 $6,961,927 9/18/2007
452 $42,440
458 $4,940,238
459 ($43,040,000)
460 ($1,622,263)
461 $9,128,989 $730,319| $ 9,859,308 9/24/2007
462 ($226,057)
TOTAL| | $2,736,592,697| $2,268,399,082]  $182,489,391]  $2,450,888,473]




